STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PAGE 1
Bl D OPENI NG DATE 02/11/03 I N SHASTA COUNTY ABOUT 11 KM NORTH 02/13/03
CONTRACT NUMBER 02- 382604 OF SHASTA LAKE CITY FROM PIT RI VER CONTRACT CODE 'C '
LOCATI ON 02- SHA- 5- R28. 8/ R29. 3 BRI DGE TO TURNTABLE BAY 44 CONTRACT | TEMS

OVERCRGOSSI NG
CONSTRUCT CONCRETE BARRI ER FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGSALS | SSUED 9 FUND TOTAL HB4AN 650, 000 TOTAL NUMBER OF WORKI NG DAYS 30
NUMBER OF BI DDERS 4 ENG NEERS EST 523, 000. 00 AMOUNT UNDER 103, 416. 00 PERCENT UNDER EST 19. 77
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 419, 584. 00 4 J B EXCAVATI NG | NC 530 221-0199 SB PREF CLAI MED
00655742
P O BOX 494312 FAX 530 221-0241
REDDI NG CA 96049
2 425, 364. 00 3 MAGNUM PACI FI C I NC 925 279-2234 CC PREF CLAI MED
00766205
1571 QAK PARK BLVD FAX 925 279-1219
PLEASANT HI LL CA 94523
3 445, 262. 50 2 J F SHEA CO I NC 530 246-4292 CC PREF CLAlI MED
00177061
P O BOX 494519 FAX 530 246-9940
REDDI NG CA 96049- 4519
4 473, 374. 00 1 CLEMENS CONSTRUCTI ON CO 530 223-6593 CC PREF CLAI MED
00525424
P O BOX 494639 FAX 530 223-0128

REDDI NG CA 96049



02- 382604 Bl D245

02- SHA-5-R2 PAGE 2

02/ 11/ 03 02/ 13/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APEX FENCE | TEM5 35 THRU 37
ANDERSON CA
APPLY A LI NE I TEMS 7, 8, 15, 26, 42 AND 43
REDDI NG CA
MBI | TEMS 39 THRU 41 (PORTI ON)
LI VERMORE CA
NORTHVWEST PAVI NG | TEMS 23 THRU 25 (PORTI ON)
REDDI NG CA
TERRY HANSEN ELECTRI C I TEM 11

| GO CA



02- 382604
02- SHA-5-R2
02/ 11/ 03

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

Bl D245
PAGE 3
02/ 13/ 03

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

GLOBAL ENVI RONMENTAL NETWORK
FQUNTAI' N VALLEY CA

NORTHVWEST PAVI NG
REDDI NG CA

W C C CONSTRUCTCRS
LUCERNE VALLEY CA

Bl DDER | D NAME AND ADDRESS

METAL BEAM GUARD RAI L AND SI GNS ( PARTI AL)

STRI PI NG AND RUMBLE STRI P ( PARTI AL)

CONSTRUCTI ON AREA S| GNS ( PARTI AL)

ASPHALT ( PARTI AL)

MATERI AL SUPPLY ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
REDDI NG CA

MAGNUM PACI FI C
PLEASANT HI LL CA

TERRY HANSEN ELECTRI C
| GO CA

ASPHALT CONCRETE DI KE

GUARD RAI L

STRI PI NG

BARRI ER RAI L

TEMPORARY FLASHI NG BEACONS



02- 382604 Bl D245

02- SHA-5-R2 PAGE 4

02/ 11/ 03 02/ 13/ 03
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE METAL BEAM GAURD RAI L

ANDERSON CA

APPLY A LI NE STRI PI NG

REDDI NG CA

C E GREEN CORPORATI ON CONCRETE BARRI ER

RANCHO CCRDOVA CA

NORTHVWEST PAVI NG PAVI NG
REDDI NG CA



02- 382604 Bl D245

02- SHA- 5- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
02/ 11/ 03 02/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AVOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 400. 00* 1, 400. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 2, 100. 00* 2,100. 00
3 074029 TEMPORARY SI LT FENCE M 350 9.10 3, 185. 00
4 074030 TEMPORARY STRAW BALE EA 75 10. 00 750. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 600. 00* 5, 600. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 10, 000. 00* 10, 000. 00
7 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1, 800 5.25 9, 450. 00
8 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) Vi 12 85. 00 1, 020. 00
9 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 58 25. 00 1, 450. 00
10 (S) 128650 PORTABLE CHANGEABLE MESSAGE Sl GN EA 2 1, 500. 00 3, 000. 00
11 (S) 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 21, 500. 00* 21, 500. 00
12 129000 TEMPORARY RAI LI NG ( TYPE K) M 960 60. 00 57, 600. 00
13 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 350. 00 4, 900. 00
14 150662 REMOVE METAL BEAM GUARD RAI LI NG M 460 11. 50 5, 290. 00
15 (S) 150710 REMOVE TRAFFI C STRI PE M 360 3.00 1, 080. 00
16 150742 REMOVE ROADSI DE Sl GN EA 13 50. 00 650. 00
17 150771 REMOVE ASPHALT CONCRETE DI KE M 93 12. 00 1, 116. 00
18 151274 SALVAGE CONCRETE BARRI ER ( TYPE K) M 50 55. 00 2, 750. 00
19 (S) 151572 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 57 45. 00 2, 565. 00
20 153230 REMOVE CONCRETE BARRI ER ( TYPE 50) M 240 22.00 5, 280. 00
21 190101 ROADWAY EXCAVATI ON VB 160 21.00 3, 360. 00
22 260201 CLASS 2 AGGREGATE BASE VB 200 47.00 9, 400. 00
23 390102 ASPHALT CONCRETE (TYPE A) TONN 360 62. 00 22, 320. 00
24 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 460 17. 00 7, 820. 00
AREA)
25 394049 PLACE ASPHALT CONCRETE DI KE (TYPE F) M 93 23.50 2, 185. 50
26 (S) 030614 RUVBLE STRI P (AC, GROUND-| N | NDENTATI ON) M 99 14. 00 1, 386. 00
27 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 6 1, 200. 00 7, 200. 00
28 566011 ROADSI DE SI GN - ONE POST EA 11 300. 00 3, 300. 00
29 030615 ROADSI DE SI GN - ONE POST EA 2 500. 00 1, 000. 00
( BARRI ER MOUNTED)
30 620913 600 MV ALTERNATI VE Pl PE CULVERT M 32 330. 00 10, 560. 00
31 681137 80 MV PLASTI C PI PE (EDGE DRAI N OUTLET) M 1.5 200. 00 300. 00
32 703233 GRATED LI NE DRAI N M 140 150. 00 21, 000. 00
33 750007 FRAVE AND GRATE EA 4 275. 00 1, 100. 00
34 820112 MARKER ( CULVERT) EA 4 38. 00 152. 00
35 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 91 52.00 4,732. 00



02- 382604 Bl D245

02- SHA- 5- R2 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
02/ 11/ 03 02/ 13/ 03
| TEM | TEM UNIT OF ESTI MATED
NO CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AVOUNT
36 (S) 839553 END SECTI ON EA 1 200. 00 200. 00
37 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
38 030616 PORTABLE CONCRETE BARRI ER ( TYPE 60K) M 50 140. 00 7, 000. 00
39 030617 CONCRETE BARRI ER ( TYPE 60E MODI FI ED) M 13 490. 00 6, 370. 00
40 839706 CONCRETE BARRI ER ( TYPE 60G) M 460 252. 00 115, 920. 00
41 839710 CONCRETE BARRI ER ( TYPE 60S) M 230 200. 00 46, 000. 00
42 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 1,370 1.20 1, 644. 00
( SPRAYABLE)
43 (S) 850122 PAVEMENT MARKER EA 93 14. 50 1, 348. 50
( RETROREFLECTI VE- RECESSED)
44 999990 MOBI LI ZATI ON LS LUVP SUM 4, 000. 00* 4,000. 00

TOTAL 419, 584. 00
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02- 382604

02- SHA-5-R2

02/ 11/ 03

SUMMARY

OF

REMA

NI NG BI DDERS
FOURTH

Bl D AMOUNT
2, 000. 00* 2000
5, 000. 00* 5000
6. 00 2100
20. 00 1500
6, 500. 00~ 6500
12, 000. 00* 12000
5.00 9000
100. 00 1200
20. 00 1160
5, 000. 00 10000
10, 000. 00~ 10000
65. 00 62400
225. 00 3150
20. 00 9200
8. 00 2880
50. 00 650
35.00 3255
40. 00 2000
75. 00 4275
45. 00 10800
50. 00 8000
55. 00 11000
75. 00 27000
25. 00 11500
40. 00 3720
15. 00 1485
2,000. 00 12000
350. 00 3850
900. 00 1800
200. 00 6400
400. 00 600
215. 00 30100
450. 00 1800
50. 00 200
60. 00 5460
200. 00 200
600. 00 600
185. 00 9250
520. 00 6760

Bl D245
PAGE 7
02/ 13/ 03



02- 382604 Bl D245

02- SHA-5-R2 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
02/ 11/ 03 02/ 13/ 03
| TEM SECOND THI RD FOURTH
BI D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 130. 00 59800. 00 180. 00 82800. 00 175. 00 80500. 00
41 106. 00 24380. 00 150. 00 34500. 00 140. 00 32200. 00
42 1.20 1644. 00 5.00 6850. 00 1.00 1370. 00
43 15. 00 1395. 00 27.00 2511. 00 20. 00 1860. 00
44 18, 000. 00* 18000. 00 22, 000. 00* 22000. 00 56, 649. 00* 56649. 00

TOT 425, 364. 00 445, 262. 50 473, 374.00



